
 
 

 
 
 
 

 

THE MUNICIPALITY OF  
LAMBTON SHORES 

 

 
Request for Tender – 2026-11 

Legacy Recreation Centre Compressor 
 
 



 
 
 

The Municipality of Lambton Shores 
 

9577 Port Franks Road, Thedford ON 
Telephone: (519) 243-1400 

Email: afarr@lambtonshores.ca 
The Municipality of Lambton Shores 

 
 
SUBMISSIONS shall be received no later than the closing time and date noted below to 
the attention of Ashley Farr, Director of Community Services, and must contain the 
below information. 

 

Request for Tender Number 2026-11 

Contract Administrator Municipality of Lambton Shores 

Project Name Legacy Recreation Centre Compressor 

Pre-Bid Site Meeting 

Date/Time: To be arranged with Parks 
and Facilities Manager, Trevor 
Sanderson: 
tsanderson@lambtonshores.ca 

Location: 16 Allen Street, Thedford ON 

Non-mandatory 

PPE required: Yes – work boots and 
safety vest. 

Test Holes N/A 

Open for Acceptance 
90 days from Tender Closing Time and 
Date 

Question Period Closing Time and Date 
February 12, 2026, 2:00:00 p.m., local 
time 

mailto:sshannon@lambtonshores.ca
https://www.lambtonshores.ca/en/index.aspx


 

                        

Tender Closing Time and Date 
February 18, 2026,11:00:00 a.m., local 
time 

Bid Deposit 10% of Total Contract Price (Excl. HST) 

Performance Bond 100% of Total Contract Price (Excl. HST) 

Labour and Material Payment Bond 100% of Total Contract Price (Excl. HST) 

Warranty Term 12 months from Contract Completion 

Tentative Project Council Award Date February 24, 2026 

Tentative Project Start Date May or June 2026 

Project Completion Date By July 15, 2026 
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INFORMATION TO BIDDERS 
DOWNLOADING THIS DOCUMENT 

 
Bidders downloading this document from the Municipality of Lambton Shores website 
must register with the Community Services Department to be added to the Bidders List. 
Interested Bidders are required to complete the information below and return this form 
via email to: 
 

afarr@lambtonshores.ca 
 
Bidders who do not register may not receive any additional information or addendums 
relating to this project. 
 
 

Bidder Registration Form 
 

Company Name: ____________________________________________________ 

Address: ____________________________________________________ 

City/Town: ____________________________________________________ 

Contact Name: ____________________________________________________ 

Phone Number: ____________________________________________________ 

Email Address:    ____________________________________________________ 
 

 
Project Name:         2026-11 – Legacy Recreation Centre Compressor 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:sshannon@lambtonshores.ca
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1.0 Request for Tender Details 
 
1.1 Purpose 
 

The Municipality of Lambton Shores (“the Municipality”) is issuing this Request 
for Tender (“RFT”) to seek interested Proponents for the supply and installation 
of a new compressor located at the Legacy Recreation Centre, 16 Allen Street, 
Thedford ON in the Municipality of Lambton Shores. The scope of work is further 
detailed within the RFT documents.  

 
With this RFT, the Municipality is seeking tender submissions which provide the 
best financial and overall value to the Municipality. 

 
1.2 Background 
 
 The existing compressor at the Legacy Recreation Centre (16 Allen Street, 

Thedford ON) requires replacement. 
 
1.3 Named Parties 
 
 For the purposes of this RFT, the following parties are identified: 
 

Owner: The Corporation of the Municipality of Lambton Shores 
Contact for Enquiries: Ashley Farr, Director of Community Services 
Telephone No.: 519-243-1400 ext. 8313 
Email: afarr@lambtonshores.ca 
 
All inquiries, clarifications, or questions shall be communicated through the above 
noted Lambton Shores contact email address. Answers shall be addressed through 
addendum which will be provided to registered bidders and through the Municipality 
website. 
 
Tenders and RFPs - Lambton Shores 
 

1.4 Request for Tender (RFT) Procedure 
 

This RFT was released on January 22, 2026. The process regarding 
submissions and the RFT opening will be applicable for this RFT. Proponents 
must adhere strictly to the instructions concerning submissions. The Municipality 
reserves the right to amend the schedule. 

 
All submissions will be received in-person only via sealed hard copy at the 
Municipality office (9577 Port Franks Road, Thedford ON) before 11:00:00a.m. 
Local Time, February 18, 2026, and shall be labelled as follows: 

 
 Request for Tender: No. 2026-11 
 Legacy Recreation Centre Compressor 

https://www.lambtonshores.ca/en/invest-and-build/tenders-and-rfps.aspx?_mid_=4501
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 Attention: Ashley Farr, Director of Community Services 
 Municipality of Lambton Shores 
 9577 Port Franks Road 
 Thedford, ON N0M 2N0 

 
A. The Municipality of Lambton Shores reserves the right to accept or reject 

any or all submissions. The lowest price will not necessarily be accepted as 
outlined in the evaluation criteria. 

B. Submissions received later than the time specified will not be accepted or 
considered. Submissions must be plainly marked to reveal contents and the 
proponents name and address. 

C. Submissions are to be open for acceptance for a period of 90 days beyond 
the closing date. 

D. Costs shall be provided in Canadian dollars. Prices shall be quoted only on 
the attached Form of Tender and HST is to be shown separately as 13%. 

E. Submissions will be reviewed for compliance, and the unofficial results will 
be shared on the Municipality website when available. 

 
1.5 Question Period Cut-Off Date 
 

During the RFT period, inquiries may only be in writing via email following the 
aforementioned directions until February 12, 2026 at 2:00 p.m. local time, after 
which time no further inquiries will be accepted. All other inquiries may not be 
considered or acknowledged. 
 
Inquiries received after this date will only be answered if deemed by the 
Municipality to be fundamental to the integrity of the RFT. The Municipality may 
also issue an addendum for administrative corrections and clarifications at any 
time prior to the RFT’s closing date. 
 

1.6 Withdrawal of Submission 
 
Proponents will be permitted to withdraw their Submission, unopened, after it has 
been deposited, if such a request is received by the Municipality of Lambton 
Shores, in writing through email, prior to the time specified for the opening of 
Submissions. 
 

1.7 Negotiations 
 
The Municipality of Lambton Shores reserves the right to enter into negotiations 
with the selected Proponent who is determined to offer services in the best 
interest of the Municipality of Lambton Shores with the intent to arrive at a 
mutually satisfactory arrangement.  

 
1.8 Sub-Contracts 
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Any Proponent intending to sub-contract for equipment, labour, services, or 
supplies must clearly identify all sub-consultants/sub-Contractors in their 
submission.  The Municipality of Lambton Shores reserves the right to accept or 
reject any sub-contracts.  
 

1.9 Incurred Costs 
 

The Municipality of Lambton Shores will not be liable nor reimburse any 
Proponents for costs incurred in the preparation of submissions, site inspections, 
demonstrations, or any other services that may be requested as part of the 
evaluation process. 

 
1.10 RFT Award 
 

Proponents may be required to make a presentation to the Municipality. The 
presentation may assist the Municipality in selecting a proponent and may alter 
scoring. The award of this RFT will be subject to Councils approval and will be 
subject to a review and evaluation of submissions. This RFT will not necessarily 
be awarded to any proponent. Work shall only commence following approval, 
subsequent Agreement execution, and all necessary documentation submitted to 
and approved by the Municipality. 
 

1.11 Payment 
 

Payment will be made monthly, after submission of a detailed invoice and 
associated reporting.  Invoices will be accepted for payment following 
substantiation.  
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2.0 Submission Requirements 
 
2.1 General Requirements 
 
a) The Municipality is requesting responses from Proponents who are both 

interested and capable of undertaking the project. 
 
b) The onus is on the Proponent to show their knowledge, understanding and 

capacity to conduct the work outlined in this RFT. 
 
c) All information provided in response to this RFT must contain sufficient detail to 

support the services being proposed. Incomplete Responses will not be 
considered. 

 
d) Proponents shall ensure they have carefully examined the provisions, plans, 

specifications, and conditions attached to this RFT and has carefully examined 
the site and location of the work to be done under this contract, and the 
Proponent understands and accepts the said provisions, plans, specifications 
and conditions and, for the prices set forth in this RFT, hereby offers to furnish all 
machinery, tools, apparatus’ and other means of construction, furnish all 
materials, except as otherwise specified in the RFT, and to complete the work in 
strict accordance with the provisions, plans, specifications, and conditions 
attached to this RFT. 

 
e) The Proponent shall attach a bid bond or certified cheque in the amount of 10% 

of the Total Contract Price (excluding HST) made payable to the Municipality of 
Lambton Shores. The proceeds of this bid deposit shall, upon acceptance of this 
RFT, constitute a deposit, which will be retained by the Municipality until final 
acceptance of the work. 

 
 It is agreed that the bid deposit shall be forfeited to the Municipality of Lambton 

Shores if the Proponent fails to file with the Municipality an executed Form of 
Agreement for the performance of the work prepared by the Municipality in 
accordance with this RFT and the provisions attached hereto within 15 days from 
the date of acceptance of this RFT. 

 
 The bid deposit for any unsuccessful Proponent will be returned within 10 days of 

the formal project award. 
 
 Tenders not accompanied by a bid deposit will not be considered. 
 
f) It is agreed that any quantities noted within this RFT are estimates only and may 

increase or decrease slightly by the Municipality without alteration of the contract 
price. 

 
g) The Proponent, by way of submission of an RFT, promise to commence work on 

an “as required basis” and to diligently perform the work continuously when 
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requested by the Municipality, upon acceptance of the RFT, without undue delay 
as specified and completes the work in its entirety in consultation with the 
Municipality, expected early 2026. 

 
 If the Proponent fails or neglects to commence or to execute the work diligently, 

and at a rate of progress that will ensure the entire completion of the work within 
a reasonable time, or fail to observe and perform any of the provisions of this 
RFT, the Municipality may notify the Proponent to discontinue all work under this 
RFT. The Municipality may then employ such means necessary to complete the 
work, and in such a case, the Proponent shall have no claim for further payment 
in respect of work performed. 

 
2.2 Specific Requirements 
 
a) RFT submissions for the included scope will be received by hardcopy in-person 

until 11:00:00 a.m., local time on February 18, 2026, to: 
 

Lambton Shores Community Services Department 
9577 Port Franks Road 
Thedford, ON N0M 2N0 

Attn: Ashley Farr, Director of Community Services 
afarr@lambtonshores.ca 

 
b) This RFT in its entirety must form part of the submission packages. 
 
c) Submissions shall be witnessed and/or sealed. 
 
d) Submissions must be fully legible. Submissions that are incomplete, unbalanced, 

conditional, or obscure, or which contain erasures or alterations not properly 
initialed, or irregularities of any kind, may be rejected as informal or void. 

 
e) The Proponent shall take out and keep in force until the date of acceptance of 

the entire work by the Municipality of Lambton Shores, a comprehensive policy of 
public liability and property damage insurance acceptable to the Municipality 
providing insurance coverage in respect of any one accident to the limit of at 
least $5,000,000.00 exclusive of interest and cost against loss or damage 
resulting from bodily injury to, or death of, one or more persons and loss of or 
damage to property and such policy shall name the Municipality as an additional 
insured there under and shall protect the Municipality against all claims for all 
damage or injury including death to any person or persons and for damage to 
any property of the Municipality or any other public or private property resulting 
from or arising out of any act or omissions on the part of the Proponent or any of 
their employees or agents during the execution of the contract and the Proponent 
shall forward a certified copy of the policy or certificate to the Municipality before 
the work commences. 

 

mailto:sshannon@lambtonshores.ca
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f) The Proponent shall provide a certificate of coverage from the Workplace Safety 
and Insurance Board (WSIB) prior to commencement of the work. 

 
g) The Proponent will be required to supply an Executed Agreement to the 

satisfaction of the Municipality prior to the work commencing. This Agreement will 
be prepared by the Municipality, and an example can be found in Appendix A. 

 
h) The Proponent will be required to submit a list of sub-Contractors (if any) 

including Health & Safety Acknowledgements and a list of material suppliers prior 
to the work commencing. 

 
i) Bidders will not be permitted to carry out independent subsurface soil 

investigations by the excavation of “test pits” as part of this tender process.  
 
j) The Proponent will be required to provide a 100% Labour and Material Bond and 

100% Performance Bond as outlined in the Tender package in a form 
satisfactory to the Municipality of Lambton Shores. 

 
 For Executed Bonds, only the Construction Lien Act Form 32, Performance Bond 

is acceptable. Also, only the Construction Lien Act Form 31, Labour and 
Materials Bond is acceptable. 

 
 The cost of bonding should be included in the overall submitted price.  

k) Safety Plan Training Requirements 

Mandatory Safety Plan: The Contractor shall develop, implement, and maintain 
a comprehensive Health and Safety Plan (H&SP) specific to the scope of work 
outlined in the tender documents. This plan must meet or exceed all relevant 
regulatory requirements (e.g., OSHA, provincial regulations). 

Training and Competency: The Contractor must ensure that all their employees 
are fully trained and competent to perform the work in this proposal and 
dedicated to following all applicable safety rules and regs. and the company's 
H&SP. 

Proof of Training: The Bidder shall provide documentation detailing their 
proposed safety training program and how all personnel involved in the project 
will receive the necessary training to fulfill their roles safely and competently. 

Documentation: The H&SP should outline the process for training new workers, 
conducting inspections and investigations, correcting unsafe acts, and reporting 
incidents and near misses.  

l) Driver's Licence Requirements 
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Licensing and Certification: All drivers engaged in performing work under this 
contract must possess and maintain a valid driver's license of the appropriate 
class for the vehicle(s) being operated. 

Verification and Monitoring: The Contractor is responsible for verifying the 
validity of all driver's licenses and ensuring that drivers are medically fit and 
legally permitted to operate commercial vehicles if required by law. 

Submission of Credentials: Bidders may be required to provide a record of 
licensed instructors and/or general policies regarding driver certification as part of 
their tender submission. 

Compliance with Regulations: The Contractor shall ensure all driving activities 
comply with the National Safety Code (NSC) or equivalent transportation safety 
legislation, including recordkeeping and compliance plans.  

2.3 Evaluation Process 
 

All accepted submissions will be reviewed by the Municipality. Any submissions 
not accepted will not be evaluated and Proponents will be informed as such. 
 

2.4 Tender Envelope Cover 
 
Proponents shall ensure they complete the Tender Submission Cover from the 
municipal website and affix it to the cover of the envelope containing their 
submission(s). 
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3.0 Submission Information  
 
3.1 Responses must be received no later than the specified closing time and date, as 

per these RFT requirements. 
 
3.2 Proponents may edit or withdraw a submitted Response at any time up to the 

official closing time. Respondents are solely responsible to: 
 

• make any required adjustments to their Response; 

• acknowledge the Addendum/Addenda; and 

• ensure the re-submitted Response is RECEIVED no later than the closing 
time and date. 

 
3.3 The Municipality reserves the right to accept or reject any and all responses.  
 
3.4 Responses are to remain firm for acceptance for a period of 90 days from the 

closing time and date. 
 
3.5 The acceptance and award of the Response, and any potential subsequent 

procurement processes, and/or execution of an agreement, contract or purchase 
order may be subject to approval by Council. 

 
3.6 By submitting a response, the Respondent acknowledges and accepts all terms 

and conditions in this Response solicitation document and all policies and 
procedures as per the Municipality Procurement and Asset Disposal Policy. 

 
3.7 Interested Proponents should submit a Tender outlining how they can assist with 

the work that has been requested. The Tender will include: 
 

a) Completed Form of Tender. 
b) Clear statement of total proposed costs as an upset limit.  
 
It is expected that every Proponent will have general knowledge of the existing 
field conditions and have reviewed the attached reference documents. 
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4.0 Terms and Conditions 
 
4.1 Questions/Addenda 
 
a) All questions, inquiries and clarifications regarding this RFT are to be submitted 

through email to the aforementioned Municipality contact. Inquiries must not be 
directed to other employees or Elected Officials. Submitting inquiries outside of 
this framework may result in your Response being rejected. 

 
b) The Municipality assumes no responsibility for any verbal (spoken) information 

from any Municipality staff or from any Consultant firms retained by the 
Municipality, or from any other person or persons who may have an interest in 
this Response.  

 
c) Amendments or changes to this RFT prior to the closing date and time stated 

herein will only be in the form of written addenda issued by the Municipality and 
distributed through email to the registered plantakers. It is the Proponents sole 
responsibility to inform itself of any distributed addenda.  
 
Proponents must acknowledge all addenda as part of their submission. Failure to 
do so may result in rejection. 
 

d) The Municipality makes no promise or guarantee that addenda will be delivered 
by any means to any Respondent. By submitting a Response, the Respondent 
acknowledges and agrees that addenda shall only be emailed to registered 
plantakers and it is the sole responsibility of the Respondent to check for said 
addenda.  

 
e) Where a request results in a change or a clarification to the RFT, the Municipality 

will prepare and issue an addendum. No addendum will be issued within the 48 
hours prior to closing - not including Saturdays, Sundays and Statutory Holidays 
observed by the Municipality for regular business hours with the exception of 
an addendum postponing the closing or cancelling of this RFT, or a piece 
of information may be critical to the results of the RFT.  
 
Respondents that have submitted Responses prior to the date and time cut-off 
for addenda issuance are solely responsible to monitor their email for further 
addendum and are therefore also solely responsible for submitting a completely 
new Response acknowledging any said addenda prior to the closing date and 
time of the RFT solicitation. 

 
4.2 Cancellation  
 
a) The Municipality reserves the right, at its absolute sole discretion, to cancel this 

contract with 30 days written notice, without cause and without penalty. 
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b) The Municipality reserves the right, at its absolute sole discretion, to cancel this 
contract with seven (7) days written notice, with cause and without penalty. 

 
4.3 Rights Reserved by the Municipality 
 
a) The Municipality reserves the right to modify any and all requirements stated in 

the RFT at any time prior to the possible awarding of a contract. 
 
b) The Municipality reserves the right to cancel this RFT at any time, without penalty 

or cost to the Municipality. 
 
c) In the event of any disagreement between the Municipality and the Respondent 

regarding the interpretation of the provisions of the RFT, the Municipality shall 
make the final determination as to interpretation. 

 
4.4 Verification of Information 
 

The Respondent shall cooperate in the verification of information and is deemed 
to consent to the Municipality verifying such information. 

 
 The Municipality shall have the right to: 
 
a) Verify any Respondent statement or claim by whatever means the Municipality 

deems appropriate, including contacting persons in addition to those offered as 
references.  

 
b) Access the Respondent’s premises where any part of the work is to be carried 

out to confirm Response information quality of processes and to obtain 
assurance of viability. 
 

4.5 Professional Responsibility 
 

Only qualified and experienced professionals licensed in the Province of Ontario 
will be considered. The Successful Proponent shall, in all respects, comply with all 
statutes, laws, and regulations applicable to the work and to persons employed on 
or in connection with the work, and pay assessments required or levied by the 
Workplace Safety and Insurance Board, Revenue Canada, the Employment 
Insurance and specifically the Ministry of Labour.  
 

4.6 Provisional Items 
 
PROVISIONAL means that the use of this item is conditional on the 
circumstances determined by the Contract Administrator at the time of 
construction, pending available budget, and that authorization to proceed must 
be granted to the Contractor prior to proceeding with the work. 
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5.0 Project Specifications 
 
5.1 Description of Services to be Provided 
 

As noted herein, the Municipality requires removal of the existing compressor, 
and supply and installation of a new compressor at the Legacy Recreation Centre 
within the Municipality of Lambton Shores. 

 
5.1.1 Existing Site Conditions 
 

The site location is located at 16 Allen Street in Thedford, Lambton Shores, and 
operates as the Legacy Recreation Centre. The existing site is a mix a paved 
roads, paved parking areas, existing structures, and landscaped area. 

 
5.1.2 New Site Location & Layout 
 

The new equipment shall be located in the same location as the existing.  
 
5.2 General Specifications 
 

In general, all work shall be carried out in accordance with Ontario Building Code 
(OBC), Ontario Provincial Standard Specifications (OPSS), Ontario Provincial 
Standard Drawings (OPSD), and the Municipality of Lambton Shores standards 
unless approved by the Municipality. 
 
Standards and requirements not directly listed within this RFT are still applicable 
and must be adhered to. 
 

SPECIAL PROVISIONS FOR NON-TENDER ITEMS 
 

ITEM 1 Extended Working Hours 
 
The Contractor shall carry out the work in this Contract to completion on or 
before the dates detailed herein.  In the event this time is not sufficient to permit 
completion of the work by the Contractor working a normal number of hours each 
day or week on a single daylight shift basis, the Contractor will work extended 
hours to ensure the work will be completed within the time limit specified. This 
project is exempt from any sound by-law to permit the necessary work, however, 
approval from the Municipality must be received prior to working outside normal 
hours. Should additional work be required due to an increase in actual quantities 
above the estimated quantities, and/or poor weather conditions which reduce 
production rates, and/or omissions or errors in the Contract Drawings or 
Specifications, and/or any other cause, the Contractor shall utilize additional 
resources as required to complete the work by the completion dates specified. 
The Contractor shall notify the Contract Administrator a minimum of 48 hours in 
advance of extending working hours in order to have adequate inspection of the 
works and must receive prior approval. Any additional costs occasioned by 
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compliance with these provisions is considered to be included in the prices bid 
for the various items of work and no additional compensation will be allowed. 

 

ITEM 2 Scope of Work/Time of Completion 
 

Construction can commence upon the contract between the Municipality of 
Lambton Shores and the successful Contractor being executed and that weather 
permits construction to proceed, in consultation with the Municipality. 

 
The scope of work and the time of completion is summarized herein. 
 
This work shall be completed by July 15 of 2026, as noted within these Contract 
documents. In the event that all work is not completed within the allowed time, it 
is agreed that damage will be sustained by the Municipality, and that is and will 
be impracticable and extremely difficult to ascertain the actual value of the 
damage sustained. It is agreed the damages shall be estimated to be and that 
the Contractor shall pay the Municipality as Liquidated Damages the sum of 
Five Hundred Dollars ($500.00) for every calendar day, excepting Saturdays, 
Sundays, and Statutory Holidays, taken to complete the work in excess of the 
allowed time for completion. The Municipality may deduct any amount due under 
this Contract from any monies that may be due or payable to the Contractor on 
any account whatsoever. 
 
The liquidated damages payable under this Contract are in addition to and 
without prejudice to any other remedy, action, or other alternative that may be 
available to the Corporation. 

 

ITEM 3 Resident, Institution, Business and Emergency Access 
 

The Contractor is required to maintain local access and loading at all times for 
purposes of residents, institutions and business owners/employees gaining 
access and loading to their respective properties and access for emergency 
vehicles. The Contractor, with limited assistance from the Contract Administrator, 
must keep the residents, institutions and businesses apprised of all construction 
activities which will have an impact on access and loading to their properties. 

 
It is acknowledged that certain properties may have access to alternative 
adjacent streets. The Contractor acknowledges that there are some properties 
that do not have alternative access via adjacent streets. The Contractor will be 
responsible for maintaining navigable access to the properties that do not have 
an alternate access from an adjacent street at all times during construction. 

 
The Contractor will be required to ensure that emergency services are kept 
updated on the status of the works and any access limitations that may exist at 
all times during construction. The Contractor shall comply with any access 
requirements that may be identified by emergency services and shall provide 
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assistance as required. 
 

ITEM 4 Construction Staging/Constructor Issues 
 

In order to minimize inconvenience to the existing residents, institutions, and 
businesses and to address potential safety concerns, the Contractor as part of 
completion of a Traffic Control Plan (TCP) must detail their proposed 
construction staging approach. While its understood the works will take place on 
Municipality property, the TCP shall still detail how internal site operations are to 
take place surrounding the construction. 
 
The Contractor is advised that at the time of issuance of this Contract, the 
Municipality is not aware of any adjacent constructions works that would present 
Constructor issues. Should anything arise that may present an issue, notification 
will be provided where available. 
 

ITEM 5 Existing Landscape and Infrastructure Features 
 

The Contractor shall undertake the work in this contract in a manner that protects 
the existing landscaping and infrastructure features that are located both within 
the Municipal right-of-way and on Municipal/adjacent private property. The 
Contractor shall take all precautions to ensure proper protection is placed to 
prevent any damage to these features. Any damage to these features shall be 
addressed to the Municipality of Lambton Shores and property owner’s 
satisfaction by the Contractor at no cost to the Municipality of Lambton Shores or 
individual property Owner. 
 
The Contractor shall be responsible for providing and maintaining for the duration 
of the works appropriate erosion and sediment control measures surrounding 
and containing the project that includes heavy duty silt fence at the site 
perimeter, light duty silt fence surrounding any on-site material stockpile areas, 
check dams or other infrastructure at adjacent watercourses of any kind, etc. The 
costs for this infrastructure shall be deemed to be included in the overall costs of 
these works. 

 

ITEM 6 Tendered Price Review 
 

The Municipality of Lambton Shores shall review all submitted tendered prices to 
determine if they are consistent and reasonable for the scope of work identified 
for each of the tendered items. Tendered prices which are considered unrealistic 
or which appear to be unbalanced as to likely adversely affect the Municipality 
may cause the Tender to be rejected as informal. 
 

ITEM 7 Excavation and Disposal of Contaminated Material 
 

The Contractor may be directed by the Contract Administrator to take 
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contaminated material from the project to an appropriate disposal site. While not 
anticipated, the Contractor will be paid upon a receipt or invoice from the 
disposal site provided to the Contract Administrator and shall include costs for 
increased hauling and tipping fees that may be encountered. If contaminated 
materials are found by the Contractor during works, the Contract Administrator 
must be notified immediately. 

 

ITEM 8 Existing Utilities 
 

Existing utilities flagged on drawings (if any) are established based on aerial 
imagery only for informational purposes only. The Contractor should note that 
there may be existing utilities within the contract limits of which location and 
specific detailed information should be acquired by the Contractor. The 
Contractor shall use an appropriate construction methodology (e.g., trenchless, 
hydro vacuum excavation) as determined by the situation in the field in order to 
undertake the contract work and to protect/maintain the existing utilities. Any 
impact to utility infrastructure during construction will be the responsibility of the 
Contractor to repair in coordination and to the satisfaction of the applicable utility. 
The Contractor will be responsible for gathering all appropriate utility information 
to support the work. 

 

ITEM 9 Site Cleanliness 
 

The Contractor shall maintain a clean and tidy work area at all times. The 
Contractor shall, at a minimum, complete a daily walk through/sweep of the 
entire work area as required, including any temporary works required that may be 
affected by the construction works. The Contractor shall also complete a daily 
walk through/sweep of areas immediate adjacent to the works. The Contractor 
shall ensure that all staff, Subcontractors, labourers, visitors and other parties on 
the construction site are aware of the requirements for maintaining a clean and 
tidy site. Under no circumstances shall the Contractor be permitted to litter on the 
construction site or dispose of waste/garbage in any excavation of any kind. 

 

ITEM 10 Environmental Protection 
 

Cross Contamination 
 

The Contractor shall ensure that all equipment is cleaned in accordance with the 
MNR “Clean Equipment Protocol for Industry” prior to entering the work site to 
ensure that there is no site-to-site cross contamination of invasive species. 
 
General 

 
The Contractor shall conduct his/her operations so as to limit any detrimental 
effects upon the environment. The Contractor shall maintain control of the 
operations at all times in order to avoid the occurrence of machinery oil spills, 
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excessive sediment-laden runoff from the work site or damage to any 
environmentally sensitive system. 

 
Should the Contract Administrator determine that the Contractor is not 
maintaining appropriate control of his/her operations, and damage or detrimental 
effects are occurring or are imminent, the Contract Administrator has the 
authority to stop all work until such time as steps are taken to rectify the 
conditions. 

 
Conflicts and Omissions 

 
In the case of conflict between the requirements set forth in the Contract 
Documents and those set by legislative authorities, the Contractor shall be 
required to follow the most stringent requirement. The Contractor shall bring any 
conflicts to the attention of the Contract Administrator for clarification. Similarly, 
any omissions shall in no way diminish the Contractor’s responsibility to comply 
with the statutes, regulations, bylaws, and directives of legislative authorities. 
 
Environmental Site Awareness 

 
The Contractor shall maintain an awareness of environmental requirements and 
developing issues on site in order to comply with all applicable standards and 
regulations, which shall also be included in tendered prices. 

 
Hazardous Substances 

 
The Contractor shall make itself fully aware of all Federal and Provincial 
legislation and restrictions on the storage and use of certain products or 
materials considered harmful to the environment or persons and shall comply 
with all applicable regulations and guidelines. The Contractor shall require its 
manufacturers or suppliers to provide current Safety Data Sheets (SDS) for all 
such products and shall comply with all requirements of the Workplace 
Hazardous Materials Information System (WHMIS) Regulations. The Contractor 
shall promptly provide the Contract Administrator with copies of all SDS relating 
to all hazardous substances brought to the project site. 
 
Water Management 
 
The Contractor shall make itself fully aware of all water level, water flow and 
weather conditions in and affecting the Work and shall allow for all effects that 
any such conditions might have on the Work. The Contractor shall comply with 
the Water Taking requirements of the Ontario Water Resources Act in connection 
with its operations as required. 

 
Waste Management 

 
The Contractor shall dispose of all wastes generated on site and shall be 
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responsible for all permits and approvals required for waste disposal. For 
recycled materials and for disposal of hazardous, subject and contaminated 
wastes, the Contractor shall provide proof of recycling and/or disposal 
documentation to the Contract Administrator. 

 
The Contractor shall provide information on quantities of principal products 
brought to site and quantities of like products reused, recycled and wasted in the 
process of using these products. 

 
Waste types anticipated at the work site may include sanitary sewage, domestic 
garbage, construction garbage, concrete and cement wastes, iron and steel 
wastes, granular materials wastes, operating fluid wastes from vehicles and 
construction equipment and collected sediment. Disposal of these and other 
wastes shall be as indicated in this Section. The Contractor shall recycle wastes 
where possible. 

 
Sanitary sewage shall be collected in portable toilet facilities. Waste shall be 
disposed of at a licensed disposal location by a licensed hauler. Waste shall be 
removed on a regular basis consistent with health and safety requirements. 

 
The Contractor shall minimize the volumes of domestic and construction garbage 
produced on site. An MECP approved local landfill shall be used for disposal of 
domestic and construction garbage. Waste storage bins with lids shall be 
provided by the Contractor and used on site for collection and temporary storage 
of domestic garbage. The Contractor shall ensure that wastes are deposited in 
designated bins and that the site is kept in a clean and tidy condition. Waste shall 
be removed on a regular basis to avoid accumulation on site. 

 
Any excess wet concrete and truck mixer washings shall be disposed of in a 
washout bin installed by the Contractor in the laydown area. At no time shall the 
Contractor allow wet concrete or concrete truck washings to enter any collection 
systems. The proposed design of the excess wet concrete washout basin shall 
be submitted to the Contract Administrator for approval. The basin shall be 
formed by substantial berms of imported sand and material excavated for the 
basin shall be used to form a berm around the basin or stockpiled for future use 
in restoration. Hardened excess concrete, cement grout and uncontaminated 
washings in a disposal basin shall be removed for disposal as concrete rubble if 
the capacity for the basin is reached before completion of the Work. The 
concrete washout basin and surrounding area shall be restored upon completion 
of the Work. Loose or exposed concrete reinforcing steel or iron and other steel 
wastes if obtained shall be recycled by the Contractor. The Contractor shall 
collect and recycle metal waste that arises from site works. Preference shall be 
given to constructive reuse of uncontaminated granular material no longer 
required for project. 

 
Quantities of construction lumber and wood products wasted during construction 
shall be minimized. Every reasonable effort shall be made to reuse waste or 
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surplus wood. Waste wood that cannot be reused or given away shall be 
disposed of at an MECP approved local landfill site. 

 
Operating fluid wastes arising on site from vehicles and construction equipment 
shall be collected in suitable containers with tight sealing lids and shall be 
removed from site for recycling or disposal as hazardous waste. 

 
Wastes shall be properly labelled according to WHMIS regulations.  
 
Uncontaminated collected and excavated sediment shall be removed from the 
site for disposal as inert fill or as construction garbage. Collected and excavated 
sediment contaminated, or suspected to be contaminated by environmentally 
harmful substances shall be removed from site. The criteria, procedures, terms 
and conditions for disposal of contaminated sediment shall be those set out in 
current MECP regulations and guidelines. 

 
Hazardous, subject and contaminated solid and liquid wastes shall be disposed 
of offsite using licensed disposal agents and haulers. The Contractor shall be 
responsible for registration of all hazardous, subject and contaminated wastes 
under Regulation 347 of the Ontario Environmental Protection Act. Wastes shall 
be properly stored and labelled according to WHMIS regulations. 
There shall be no open or burning waste, etc., on site. The Contractor shall 
provide fire extinguishers for all mechanical equipment. 
 
Spill Contingency Planning 

 
Unless as detailed as a separate item in the form of tender section and 
subsequently described under another section within the specifications, no 
separate payment will be made for the provision of all labour, materials, plant and 
equipment to comply with the environmental requirements of this section of the 
specifications. Full compensation for complying with all the requirements of this 
section shall be deemed to be included in the payments for the Work to which 
these requirements are related. 

 
The Contractor shall endeavour at all times throughout the Work to prevent spills, 
and provide in the event of a spill the best response within the shortest possible 
time. Environmental legislation with respect to spills treats sediment releases to 
water as spills detrimental to the natural environment. Sediment releases to a 
watercourse or waterbody are therefore included in the same category as spills 
of pollutants.  
 
Sorbent booms shall be provided and kept readily available at near-water work 
areas for local deployment as a precautionary measure. 

 
Sorbent material shall be on hand at all work areas, at equipment storage or 
parking areas and at all refuelling locations as a means of containing and 
soaking up any spilled substance before it reaches the groundwater table or 
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open water. 
 
Unless otherwise approved by the Contract Administrator, drip and spill trays 
shall be constructed of metal or rigid molded plastic. Drip and spill trays shall be 
effectively of one-piece construction, have no leaks and shall not be readily 
deformable. Empty open-head drums with sealable lids shall be provided on site 
for predisposal storage of spillable substances and for disposal of used sorbents, 
contaminated soil, etc., if required. 

 
The Contractor shall provide a minimum of two (2) complete spill kits to be 
located in the principal work areas. The exact location of any spill kit within a 
work area may vary but a kit shall always be located in close proximity to the 
actual work zone and shall be readily accessible. 

 
The Contractor shall be responsible for reporting spills. All spills shall be reported 
to the Contract Administrator immediately following their discovery and attention 
to immediate safety and containment concerns. All spills to the natural 
environment shall be reported to the Contract Administrator and the MECP 
(Spills Action Centre 1-800-268-6060) and other external agencies as required. 

 
The Contractor shall submit written spill notification reports to the Contract 
Administrator within two (2) working days after the discovery of a spill. 
All spills to the natural environment resulting from action or inaction on the part of 
the Contractor or its Subcontractors shall be the responsibility of the Contractor. 
All testing required by the Contractor, the Contract Administrator, MNRF and/or 
MECP in connection with a spill shall be the responsibility of the Contractor and 
the cost associated with any testing shall be borne solely by the Contractor. 
Claims for compensation of testing costs associated with a spill to the natural 
environment made by the Contractor or their Subcontractors shall not be 
entertained.  

 
Cement truck washouts and other liquid waste products shall be directed to 
secure containment facilities for subsequent removal and disposal in accordance 
with current guidelines. 

 
Work Near Water 

 
Unless detailed as a separate item in the form of tender section and 
subsequently described under another section within the specifications, no 
separate payment will be made for the provision of all labour, materials, plant and 
equipment to comply with the environmental requirements of this section of the 
specifications. Full compensation for complying with all the requirements of this 
section shall be deemed to be included in the payments for the Work to which 
these requirements are related. 

 
The Contractor is prohibited from working within any tributary of bodies of water 
without obtaining approval from the respective Conservation Authority, MNRF, 
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and MECP. Working includes, but is not limited to, the placement of permanent 
or temporary structures, traversing through this area with equipment or material 
and depositing any material within the waterway. It is the responsibility of the 
Contractor to fully familiarize itself with water level and flow conditions and to 
anticipate the effects that any water levels and flows may have on the Work.      
 
The Contractor shall meet the water quality protection requirements and the 
erosion and sediment control requirements of this specification and all applicable 
regulations. Turbid water shall not be directly discharged to the drain or creek. 
Any dewatering processes within the work areas shall be removed in their 
entirety upon completion of the Work. Collected and excavated sediments shall 
be carefully removed for disposal in accordance with this specification and all 
applicable regulations. Where geotextiles and plastic geomembranes are used, 
they shall be removed in their entirety on completion and disposed of at an 
approved local landfill. Geotextile containing contaminated sediment shall be 
disposed of in accordance with this specification and all applicable regulations. 

 
Liquid Storage, Refuelling and Equipment Operation 

 
Unless detailed as a separate item in the form of tender section and 
subsequently described under another section within the specifications, no 
separate payment will be made for the provision of all labour, materials, plant and 
equipment to comply with the environmental requirements of this section of the 
specifications. Full compensation for complying with all the requirements of this 
section shall be deemed to be included in the payments for the Work to which 
these requirements are related. 
 
On-site bulk fuel storage tanks and bulk storage for other environmentally 
hazardous liquids shall be located at least 30m away from any bodies of water, 
within dykes or equivalent secondary containment on flat ground in the laydown 
area. The containment volume in liquid storage areas shall be such as to contain 
the total volume stored plus precipitation. A minimum secondary storage capacity 
equivalent to 110% of the volume of stored liquids shall be provided. The 
Contractor shall regularly check all spill containment facilities for precipitation and 
spilled substance and maintain these facilities in a clean and serviceable 
condition, regularly removing precipitation to maintain the secondary storage 
volume. Where effective secondary containment cannot otherwise be achieved, 
protection against seepage shall be provided by the use of impermeable liners.  

 
Fuel and other liquids required for the Work shall not be stored within 30m of a 
watercourse or water body. Fuel must be stored within secure secondary 
containment of an appropriate size. Secondary containment shall be provided 
throughout all the transportation and work area storage. Small containers of fuel 
and other chemical products shall have secure secondary containment and shall 
be protected at all times from accidental spillage. Sorbent materials shall be on 
hand at all liquid storage areas, whether for large or small volumes, as a means 
of containing or soaking up errant spills. Empty open-head drums with sealable 
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lids shall be on hand for predisposal storage of spilled substances; sufficient 
drums shall be available to accommodate stored and in-service volumes of 
spillable substances. Refuelling shall be undertaken as follows:  

 
1. Mobile highway vehicles shall be refuelled off site. 
2. Equipment which is not readily mobile may be refuelled at the work site location 

as far as possible from open water or watercourses. Drip trays shall be used and 
sorbent materials shall be immediately on hand for use in preventing a spill. 

3. When engaged in refuelling, workers shall have with them a supply of sorbent 
material and drip trays as required to meet all needs in containing and/or soaking 
up all spills during refuelling operation. 

 
Equipment Operation shall be undertaken following these procedures: 

 
1. Equipment working near water shall be cleaned and serviced as necessary to 

prevent deposition of soils, oil, grease, coolant, fuel and any other containment. 
2. Stationary equipment operation near open water or in dewatered areas shall be 

equipped with drip trays to contain any fuel, oil, coolant or grease leakage. 
Equipment drip trays shall be of a sufficient size to effectively protect from all 
potential drips or spills within the plan area beneath each piece of equipment for 
which protection is provided. 

3. Truck and equipment washing involving the removal of collected dirt, grease, oil 
and other containments is not permitted on site. Concrete mixers and associated 
equipment shall be washed out such that all concrete washings are discharged 
into the excess concrete disposal basin. 

4. No equipment shall be washed in or near open water or watercourses. 
5. All Equipment shall be in good condition and meet applicable statutory 

requirements for serviceability and exhaust emissions. Exhaust systems shall 
function in a manner to control exhaust noise within acceptable regulated levels. 

6. Major repairs to equipment will not be permitted at the work site. Routine 
equipment servicing of a minor nature will be allowed on site with the provision 
that drip/spill trays be used to control on-ground spillage of fuels, oils, coolants 
and grease. 
 
The Contractor shall be responsible for any and all clean-up of contamination 
resulting from its operations. Contaminated granular materials and other 
contaminated soils shall be carefully excavated and shall be disposed of 
according to MECP regulations and guidelines. These materials may be 
classified as hazardous waste. Soils and similar materials contaminated by 
equipment operating fluids shall be removed from site and disposed of in 
accordance with this specification and all applicable regulations. 

 
Drainage and Water Control 
 
The Contractor shall provide temporary drainage and pumping as necessary to 
keep excavations and site free from water. The Contractor shall not pump water 
containing suspended materials into waterways, storm sewers or drainage 
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systems. Control disposal/runoff of water containing suspended materials or 
other harmful substances in accordance with governing authority requirements. 
The Contractor shall provide erosion and sediment control surrounding any area 
that forms part of the project staging or construction, and where required or as 
directed by the Contract Administrator. 
 

• Control flow rates to ensure minimum solids transportation. 

• Provide strawbales or filter berms as required to slow and filter run-off prior to 
discharge to storm sewers or watercourses. 

• Clean out settling ponds from time to time so that sediment discharge is 
prevented. 

 
The Contractor shall not direct any flow of water across or over pavements, 
except through approved pipes or properly constructed troughs. The Contractor 
shall dispose of water so as not to be injurious to public health or safety, to 
property or to any part of work completed or under construction. 

 
Dust Control 

 
The Contractor shall make themselves aware of all existing 
regulations/requirements with regards to dust creation as a result of construction 
activities. The Contractor must manage dust to acceptable levels through the use 
of specific contract items in consultation with the Contract Administrator. 

 

ITEM 11 Public Relations 
 

The Contractor shall receive and address any complaints from the general public 
in regard to safety and nuisances directly related to the work and shall respond to 
and promptly address all complaints received and carry out remedial actions to 
prevent further complaints.  

 
The Contractor shall notify the Contract Administrator immediately of any 
complaints of damage to property or personal injury and action taken in respect 
to any complaints as well as the outcome of such actions. 

 
The Contractor shall maintain complete records of contact with the general 
public. The Contractor shall give adequate notice of schedule, timing and 
location, movement of materials, construction activities, emergency work, 
maintenance and repairs to affected landowners and occupants of properties; 
those who live within, and adjacent to the working area.   
 
The Contractor shall comply with reasonable landowner requests regarding 
access to and from the property (in the opinion of the Contract Administrator), 
including but not limited to driveway grading, etc. 

 
The Contractor and all staff are bound by applicable Anti-Harassment/Anti-
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Discrimination legislature.  
 

The Contractor shall direct all media inquiries to the Municipality. 
 

ITEM 12 Excess Soils 
 

Excavated materials not applicable for re-use shall be disposed of offsite by the 
Contractor. The Municipality will require a letter of release from the property 
owner of the proposed disposal site. 

 
The Contractor shall adhere to Excess Soil requirements that includes 
OPSS.MUNI 180, Ontario Regulation 153/04 and Ontario Regulation 406/19 
under the Environmental Protection Act (EPA) and the Rules for Soil 
Management and Excess Soil Quality Standards (Soil Rules) that form part of 
O.Reg. 406/19. Bidders shall note that an environmental analysis (soil sampling) 
has not been completed for this project site. 

 
 The Contractor is responsible for estimating any quantities related to excess soils 
based on the information contained herein and shall bid the work accordingly. 
The Contractor is also responsible for securing a receiving (re-use) site for the 
excess soil including all acceptances required. 

 
Should the legislation and requirements change related to Excess Soils, all 
changes must be adhered to. 

 

ITEM 13 Guaranteed Maintenance 
 
The Contractor shall provide a guarantee for the work performed under this 
contract for a period of twelve (12) months after the completion as determined by 
the Municipality of Lambton Shores, henceforth referred to as the period of 
“Guaranteed Maintenance”. The guarantee shall cover (i) the workmanship 
and/or quality of any part of the project and/or materials supplied and placed by 
the Contractor and (ii) any liability claims arising because of poor or inferior 
workmanship and/or quality of any part of the project and/or materials supplied 
and placed by the Contractor. 
 

ITEM 14 Liquidated Damages 
 
The parties acknowledge that if the Contractor fails to complete the work in 
accordance with the Contract and to the satisfaction of the Contract Administrator 
within the specified end date, the Municipality will suffer damages including but 
not limited to additional administrative and management expenses. The parties 
agree that the Contractor will pay to the Municipality the ongoing contract 
administration costs for office supervision and field inspection, whether those 
costs are incurred directly by the Municipality or through a third party, plus an 
additional sum of Five Hundred Dollars ($500.00) for each and every calendar 
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day for any work that remains unfinished after the specified completion date. 
 
The amount is the liquidated damages the Municipality will suffer by reason of a 
delay and not as a penalty. The Municipality may deduct any amount due under 
this paragraph from any moneys that may be due or payable to the Contractor on 
any account whatsoever. The liquidated damages payable are in addition to an 
without prejudice of any other remedy, action, or other alternative that may be 
available to the Municipality. 

 
SPECIAL PROVISIONS FOR TENDER ITEMS 
 

 ITEM 1 – Remove and Disposal of Existing Compressor 
 

For the lump sum contract price for this item, the Contractor shall remove and 
disposed of the existing compressor and all related appurtenances and 
components. The system shall be decommissioned following all applicable 
standards and regulations, including disconnecting all associating piping and 
electrical from existing compressor, follow all lock out tag out procedures. 

 
ITEM 2 – Supply and Installation of Compressor/Motor 

 
For the lump sum contract price for this item, the Contractor shall supply and 
install all appurtenances and components required as part of the completed 
compressor. This shall also include all works required to connect the new system 
to the existing buildings/structures. 
 
Detailed requirements include:  
 
• Supply and install one (1) M2 Mycom 50hp compressor/ motor  
• Include all associated parts and materials required  
• All required permits and regulatory inspections shall be included  
• Provide any necessary engineering and construction to accommodate any 

increase in the equipment’s footprint or weight load (only if necessary) 
• Any upgrades to mechanical/ electrical that are required shall be included 

in the bid price.  
• Bids shall include reconnection of all associated piping and electrical to 

the new compressor. 
• Initial start-up and commissioning shall be included  
• Any additional training for staff shall be included. 
• Integration with onsite BAS is required. BAS contractor is Durrel controls: 

Nathan Stevens nstevens@durellcontrols.com  
 

The Contractor will be required to provide for review and approval to the 
Municipality, shop drawings of all system components before manufacturing to 
ensure compliance with the proposed design and requirements. 

 
 

mailto:nstevens@durellcontrols.com
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6.0 Form of Tender 
 

I/We hereby submit the attached tender documents to satisfy the requirements as 
laid out by the Municipality of Lambton Shores, inclusive of Addenda No(s): 
__________ (as applicable). 
 
I/We agree that we have reviewed and understand the Tender documents and 
I/We are capable and willing to perform the requirements of the contract and enter 
into a legal agreement with the Municipality in regard thereto and where the Tender 
is submitted by a Corporation, it shall be signed by a duly authorized officer of the 
company. Should the Tender be submitted by a Partnership or Proprietor, it shall 
be signed by the partners or owner. 
 
I/We agree that this offer shall be irrevocable from the time the Tenders are opened 
and for a period of 90 calendar days. 
 
TENDER SUBMITTED BY: (Please type/print) 
 
NAME OF SIGNING OFFICER(S)/OWNER(S)/PARTNER(S): 
________________________________________________________________ 
 
FIRM NAME: 
________________________________________________________________ 
 
ADDRESS: 
________________________________________________________________ 
 
TELEPHONE: ______________________ DATE: ________________________ 
 

Item Spec 
No. 

Description Unit Quantity Unit Price Sub-Total 

1  Remove and 
Dispose of 
existing 
compressor 

LS 1   

2  Supply and Install 
new compressor 

LS 1   

Sub-Total  

Contingency (10%)  

13% HST  

Duties and Tariffs (if applicable)   

Grand Total  
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I/We agree to perform all necessary work in accordance with the tender 
documents for the sum, including HST, of 
 
 
 

 
 
______________________________________ ( $ _________________ ) 
 
SIGNED AND DELIVERED IN THE PRESENCE OF: 
 
______________________ __________________________ 
SIGNING OFFICER  WITNESS 
 
NOTE: This Tender will be received by the Community Services Department 
on or before 11:00:00 a.m., local time, February 18, 2026. 

 
 

BIDS MUST BE SIGNED AND WITNESSED BY THE PROPONENT PRIOR TO 
SUBMISSION.
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AGREEMENT 
 
 

THIS AGREEMENT made as of __________ day of ____________, 2026. 
 
BETWEEN: 

The Corporation of the Municipality of Lambton Shores 
(hereinafter called “the Municipality”) 

-and- 
____________________________________________________________ 

(hereinafter called “the Contractor” 
 
 
WHEREAS the Corporation of the Municipality of Lambton Shores is desirous that 
certain Works should be completed, viz. Request for Tender 2026-XX – XXXXXX and 
has accepted the Submission by the Contractor for the completion of such Works, 
 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1) In this Agreement, words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 

2) The following documents shall be deemed to form and be read and construed as 
part of this Agreement, viz: 

 
a. Form of Agreement 
b. Addenda 
c. Standard Specifications 
d. Form of Tender 
e. Supplemental General Conditions of Contract 
f. General Conditions of Contract 
g. Information to Bidders 

 
3) In consideration of the payments to be made by the Municipality of Lambton Shores 

to the Contractor, as hereinafter mentioned, the Contractor hereby covenants with 
the Municipality of Lambton Shores to complete the works in conformity in all 
aspects with the provisions of the Contract. 

 
4) The Municipality of Lambton Shores hereby covenants to pay the Contractor in 

consideration of the completion of the Works at the Contract Price in the manner 
prescribed by the Contract. The issuance of the final estimate for payment by the 
Engineer, and the acceptance by the Contractor of the amount or amounts certified 
for payment there under, shall constitute a waiver and release by the Contractor of 
all claims by the Contractor under this Contract, against the Municipality of Lambton 
Shores or Engineer or his/her designate. 
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5) This Agreement shall be binding on the heirs, successors and assigns of the parties 
hereto. 

 
 
IN WITNESS WHEREOF the parties hereto have hereunto set their hands and seals. 
 
 
SIGNED, SEALED AND DELIVERED in the presence of 
 

)  
) _________________________________ 
)  
) I/We have the authority to bind the 
) corporation 
) Per: 
)  
) _________________________________ 
)  
) Municipality of Lambton Shores 
)  
) I/We have the authority to bind the 
) corporation 
) Per: 
)  
) _________________________________ 
) Ashley Farr, Director of Community 

Services 
)  
) _________________________________ 
) 

 

 
 
 

 
 
 
 
 
 

 


